WisDOT 2007 Construction Package Addenda #2
October 16, 2006

The following changes are in addition to the original packages and Package Addenda #1.:

Northeast Region

Package #22L
o Let date: May 8, 2007
o Anticipated number of staff: 1

e The following packages will no longer need consultant staff: #25L

o Package #23, Project IDs 4996-01-12 & 4199-01-71
o Let date: May 8, 2007
o Anticipated number of staff: 1 and one part-time.

o Package #26L, Project ID 4857-06-70 move into package 43L (new package below)
o Support staff: No
o Anticipated number of staff: None

o Package #27L, Project ID 4857-06-70 move into package 43L (new package below)
o Anticipated Construction Cost: $1,000,000 - $1,999,999
o Let date: May 25, 2007
o Anticipated number of staff: 1 and one part-time.

e The anticipated number of staff:
o "One part time" on the following packages: #27L, #28L, #29L, #30L, #31L
o "1 and one part time" on #32L
o "1"on #33L

e Package #34L
o Let date: May 8, 2007
o Anticipated number of staff: One part-time.

e Package #35L: Anticipated Construction Cost: $3,000,000 - $3,999,999
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Northeast Region, con't

o New packages #41L-46L.:

Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:

Urban and/or Rural:
Traffic Control:
Letting Date:
Anticipated Constructi

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:

Duties:

CONSULTANT PACKAGE NO. 41L

4987-02-15

Day Street

Harvey — Elizabeth Street, City of Green Bay
Brown

0.15

Reconstruction

Urban

Open to local traffic.

May 8, 2007

on Cost: $250,000 - $499,999

Roadway reconstruction, including concrete pavement,
storm sewer, curb and gutter, base course, pavement
marking and signing.

Simple

N/A

N/A

Yes

No

None

Concrete

Inspection, Material Testing, and Construction Management

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or email at

groesing@tokiandassociates.

com
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CONSULTANT PACKAGE NO. 421

Project I.D. #1 6027-03-71

Highway/Street: CTHN

Termini/Location: Emons and Buchanan Road Intersection

County: Outagamie

Length: Intersection

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Detoured, open to local traffic.

Letting Date: July 25, 2007

Anticipated Construction Cost: $250,000 - $ 499,999

Project I.D. # 2 4984-01-46

Highway/Street: Lake Park Road

Termini/Location: Plank Road to Kensington Road

County: Calumet

Length: 0.42 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Open to local traffic

Letting Date: March 13, 2007.

Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Roadway and Bridge Reconstruction, including concrete pavement,

aggregate, storm sewers, curb and gutter, base course, pavement
marking and signing. Roundabout construction.

Complexity Level: Medium
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Yes, Concrete.

Duties: Inspection, material testing, and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or email at
groesing@tokiandassociates.com.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 43L

4808-03-71

Minnesota Avenue Bridge and Approaches
Bridge Over Anderson Creek

Fond du Lac

0.08 miles

Bridge Replacement

Urban

Closed to traffic.

March 13, 2007

Anticipated Construction Cost: $ 250,000 - $ 499,999

Project I.D. #2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

4857-06-70

Reinhardt Road

0.3 Miles East of Junction CTH V
Fond du Lac

.01 Miles

Bridge Replacement

Rural

Detoured Road

March 13, 2007

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:

Duties:

Bridge Construction.

Simple Bridge

N/A

N/A

Yes

Yes

One part time

Yes, concrete and aggregate

Inspection, material testing, and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or email at
groesing@tokiandassociates.com
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CONSULTANT PACKAGE NO. 44L

Project I.D. #1 4342-04-71
Highway/Street: CTHG
Termini/Location: Long Road to Taus Road
County: Manitowoc
Length: 1.0 Miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Detoured road, open to local traffic
Letting Date: July 25, 2007.
Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: Roadway and construction, including pavement, grading, and base
course.
Complexity Level: Simple
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: One part time

Required Certification: Yes, concrete

Duties: Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at
groesing@tokiandassociates.com
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CONSULTANT PACKAGE NO. 45L

Project I.D. #1 4984-01-30

Highway/Street: CTH AP

Termini/Location: STH 441 to USH 10

County: Winnebago

Length: 1.68 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Road open to local traffic.

Letting Date: March 13, 2007

Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: Roadway reconstruction, including concrete pavement, curb and gutter,

base course, pavement marking and signing.

Complexity Level: Medium
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: One

Required Certification: Concrete

Duties: Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or at e-mail at
groesing@tokiandassociates.com
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CONSULTANT PACKAGE NO. 46L

Project I.D. #1 4378-06-71
Highway/Street: Moede Lane Bridge and Approaches
Termini/Location: NA
County: Kewaunee
Length: 0.07 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Detoured, temporary bypass.
Letting Date: March 13, 2007
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Bridge Replacement
Complexity Level: Low - Medium
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: None

Required Certification: Concrete

Duties: Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail
groesing@tokiandassociates.com
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Southeast Reqgion

o Package #5: The let date for both projects will be May 8, 2007. The anticipated contract cost for
Project ID 1410-63-70 is changed to $500,000 - $1,000,000.

o Package #9: Consultant staff will no longer be needed as the project was postponed.

e New package:

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 25

1381-02-70

Mequon Road (STH 57/STH 167)
1000’ West of Cedarburg Road — | 43
Ozaukee County

3.346 Mi

Resurface

Urban

Open to traffic - Staged

May 8, 2007

Anticipated Construction Cost: $4,000,000-$4,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Roadway items, HMA Pavement, intersection signalization, intersection
modifications, bridge overlay, base patching, some curb and gutter.

Medium

None

Railroad crossing must be constructed 2008.
Yes

Yes

3

Aggregate and concrete sampling

Construction administration, inspection, materials sampling and testing,
public relations and bridge inspection

For more information, contact: Beth Blum at (262) 548-8644.
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Southwest Region

o Package #11 will not need consultant staff.
e Package #12: A Project Manager will not be needed, the anticipated number of staff changed from
1-3to 1-2, required duties will not include Project Administration.
e Packages Dane No. 4, Green No. 3, Rock No. 3 and Rock No. 4 will not need consultant staff.
e Columbia No. 1 - Let date for ID 6199-00-74 changed from May 8, 2007 to March 13, 2007.
e Grant No. 2 - Let date for ID 5233-00-71 changed from May 8, 2007 to March 13, 2007.
e Green No. 2 - Let date for ID 5318-00-72 changed from March 13, 2007 to May 8, 2007.
e Lafayette No. 2 - Let dates for ID 5671-00-74 and ID 5675-00-72 changed from March 13, 2007 to
May 8, 2007.
e Rock No. 2 - Let date for ID 5972-00-72 and ID 5972-00-73 changed from March 13, 2007 to May
8, 2007.
e Dane No. 2 - Added ID 5658-00-72.
o Let date for Project ID 5909-00-72 changed from March 13, 2007 to May 8, 2007.
o Added the following project, changed 5909-00-72 to project #2:

Project I.D. #1 5658-00-72

Highway/Street: CTH PB, STH 92 - CTH A Road

Termini/Location: West Branch Sugar River Bridge & Approaches #B-13-047
County: Dane

Length: N/A

Project Type: Deck Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: $100,000-$249,999

Restrictions: CTH PB — All work that has the potential to adversely

affect the water quality of the stream should be completed
between June 15 and September 15.

e Monroe No. 1 — Added the following project:

Project I.D. #7 5127-00-70

Highway/Street: CTHT, STH 131 — STH 71 Road
Termini/Location: Morris Creek Bridge

County: Monroe

Length: N/A

Project Type: Bridge

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: August 14, 2007

Anticipated Construction Cost: $100,000-$249,999
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Northwest Reqgion

e Package #13:

o Removed Project ID 8313-04-71

o Change Major Items of Work to:

o Change Restrictions to:

dense & asphaltic pavement.

8815-01-73 & 8816-00-70: Milling, base aggregate dense &

asphaltic pavement.
8317-01-71: Trout stream. No in-stream related construction
between September 15 & April 15.

o Add the following project:

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

8816-00-70

CTHB

USH 63 - CTH V

Barron

9.6 Miles

Pavement Replacement, LFA

Rural

Road open to through traffic — moving operations

April 25, 2007

Anticipated Construction Cost: $750,000-$999,999

e Package #16:

o Add the following project:

Project I.D. #3
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

8343-05-71
Delta/Drummond Road
USH 63 -CTHH
Bayfield

Approximately 7 miles
Pavement Replacement
Rural

Road open to local traffic

August 14, 2007

Anticipated Construction Cost: $2,000,000-$2,999,999

o Change Major Items of Work to:  8354-05-71 & 8753-04-71: Structure, grading, base

aggregate dense, asphaltic surface & rip rap.
8343-05-71: Milling, grading, base aggregate dense,
asphaltic pavement.

o Change Anticipated Number to:  1-2
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Northwest Region, con't

e Package #17:
o ProjectID 8742-01-71: Let Date changed from April 10 to May 8, 2007

e Package #22:
o Project ID 8998-24-71.:
" Let Date changed from March 13 to May 8, 2007
" Change Support Staff Required to: No, Supplied by City of Superior
" Change Anticipated Number to: N/A

e Package #23:

o Remove Project ID 7995-02-06

o Project ID 7995-02-10: Let Date changed from April 10 to June 12, 2007

o Change Major Items of Work to: 7995-02-03: Grading, base aggregate dense & asphaltic
pavement.
7995-02-10: Grading, sanitary sewer, storm sewer, curb &
gutter, base aggregate dense & asphaltic pavement.

o Change Restrictions to: 7829-01-70: Existing swallows nests — Bridge should be removed or

netted prior to May 15.
o Add the following projects to Package #23 from Package #24

Project I.D. #2 7825-02-70

Highway/Street: CTH E, EIk Creek Lake — Eau Claire Road
Termini/Location: Sherman Creek Bridge: B-18-0201
County: Eau Claire

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $250,000-$499,999
Project I.D. #4 7829-01-70

Highway/Street: CTH D, Strum — Brackett Road
Termini/Location: Beaver Creek Bridge: B-18-0202
County: Eau Claire

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $250,000-$499,999
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Northwest Region, con't

e Package #24:

o Move Project ID 7825-02-70 and Project ID 7829-01-70 to Package #23
o Change Restrictions to: None
o Add the following project:

Project I.D. #2
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

7873-03-71

CTHD

Arkansas - Dunn County Line
Pepin

3 Miles

Resurface, LFA

Rural

Road open to local traffic

March 25, 2007

Anticipated Construction Cost: $500,000-$749,999

o Change Project ID 7867-06-76 within Package #24 to Project |.D. #3

o Package #26:

o Project ID 7897-01-72

. Change Project Type to: Base, Asphalt Paving, LFA
. Change Urban and/or Rural to: Rural/Urban
] Change Anticipated Construction Cost to: $250,000-$499,999

o Add the following project:

Project I.D. #4
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

7897-01-73

CTH U, CTH CC - Plum City Road
Plum Creek —CTH S

Pierce

1.1 Miles

Reconstruction

Rural/Urban

Road closed to through traffic

May 8, 2007

Anticipated Construction Cost: $750,000-$999,999

o Change Complexity Level to: 7890-01-71, 7892-01-71 & 7897-01-72: Low

7897-01-73: Medium

o Change Associated Contracts to:  7897-07-72/73: LFA & Let for same project
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Northwest Region, con't

Package #27:

o Removed Project ID 8868-03-71

o Change Major Items of Work to:  Structure, grading, base aggregate dense, asphaltic surface,
curb & gutter & storm sewer. Bridge on realignment, bridge
has skewed & curved alignment.

o Change Complexity Level to: Medium

o Change Restrictions to: Start after June 1. Complete by Labor Day, due to proximity
to school.

o Change Anticipated Number to: 1

Package #28:

o Project ID 8429-10-71: Let Date changed from March 13 to May 8, 2007

o Add the following projects:

Project I.D. #2 8785-08-71

Highway/Street: CTHO

Termini/Location: Singer Road - Fedke Road
County: Rusk

Length: 1 Mile

Project Type: Recondition

Urban and/or Rural: Rural

Traffic Control: Road open to local traffic

Letting Date: July 10, 2007

Anticipated Construction Cost: $100,000-$249,999
Project I.D. #3 8794-10-71

Highway/Street: CTHG

Termini/Location: CTH P - Old G Hill Road

County: Rusk

Length: .33 Mile

Project Type: Recondition, LFA

Urban and/or Rural: Rural

Traffic Control: Road open to local traffic

Letting Date: February 25, 2007

Anticipated Construction Cost: $500,000-$749,999

o Change Project ID 8456-05-71 within Package #28 to Project |.D. #4

o Change Project ID 8461-04-71 within Package #28 to Project |.D. #5

o Change Major Items of Work to: 8429-10-71 & 8456-05-71: Structure, grading, base

aggregate dense & asphaltic surface.
8785-08-71 & 8794-10-71: Grading, base aggregate dense &
asphaltic pavement.

o Change Anticipated Number to: 1-2
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